

FINISH PLAN LEGEND  $/\times$ KEY NOTE, SEE DESIGNATED \* FOR MORE INFORMATION **—X**— -

WALL MATERIAL TYPE. SEE FINISH SCHEDULE WALL MATERIAL TYPE, SEE FINISH SCHEDULE 

TRANSITION POINT BETWEEN FINISHES. ADAPTOR TYPE

**FINISH PLAN NOTES** 

EXISTING CONCRETE FLOORING TO REMAIN THROUGHOUT FACILITY U.O.N. G.C. TO CLEAN AND BUFF. GC TO CAULK EXISTING , G.C. TO PROVIDE 5'-0  $\times$  5'-0 LVT FLOORING WITH TRI TRANSITION STRIP

# FLOOR FINISH SCHEDULE

ACTURER	NAME	COLOR	FINISH	REMARKS:	
ALTILE	TBD	TBD	-	12" x 12" GENERAL BLACK AND WHITE TILE, U.O.N. IN CHECKERBOARD PATTERN, FINAL SPECIFICATIONS TO BE COORDINATED WITH TENANT	
				GC TO CLEAN AS NECESSARY FOR CLEAN UNIFORM LOOK	
WALL FINISH SCHEDULE					
ACTURER	NAME	COLOR	FINISH	REMARKS:	
UN WILLIAMS	TBD	TBD	TBD	GENERAL PAINT THROUGHOUT, U.O.N. INSTALLER TO FOLLOW MANUFACTURERS INSTALLATION RECOMMENDATIONS.	
IN WILLIAMS	TBD	TBD	TBD	GENERAL PAINT THROUGHOUT, U.O.N. INSTALLER TO FOLLOW MANUFACTURERS INSTALLATION	

COMPOSITES EQUAL	SEQUENTIA FRP	WHITE 113Ø	EMB055ED	EMBOSSED CLASS A WALL PANELS GC TO INSTALL VINYL MOULDING FINISHED EDGE AND CAULK AROUND EDGE.	
ALTILE	TBD	TBD	-	12" $\times$ 12" TILE GC TO USE 3" $\times$ 12" BULLNOSE TILE TO MATCH ABOVE LAST ROW OF WALL TILE	
IN WILLIAMS	TBD	TBD	TBD	GENERAL PAINT THROUGHOUT, U.O.N. INSTALLER TO FOLLOW MANUFACTURERS INSTALLATION RECOMMENDATIONS.	

### BASE FINISH SCHEDULE

FACTURER	NAME	COLOR	FINISH	REMARKS:
KE MERCER VINYL	ŤBD	TBD		4" GENERAL BASE, U.O.N.

## MISCELLANEOUS FINISH SCHEDULE

WIN WILLIAMS	TBD	TBD	ACRYLIC SEMI-GL <i>O</i> SS	HOLLOW METAL DOOR FRAME PAINT
HNSONITE	66R-XX-B	TBD	-	FLOOR TRANSITION FROM VINYL TILE TO SLAB, GC TO COORDINATE FINAL HEIGHT OF STRIP WITH SELECTED TILE AND CARPET INSTALL PER MANUFACTURER'S INSTRUCTIONS,

### FINISH SCHEDULE GENERAL NOTES

ALL OFFICE AREAS NOT NOTED TO ARE EXISTING TO REMAIN, CLEAN AND INSTALL NEW VINYL BASE VB-1 AND TO BE PAINTED P-1 UNLESS OTHERWISE NOTED ON PLANS. ALL HOLLOW METAL WINDOW AND DOOR FRAMES TO BE PAINTED SEMI-GLOSS AND ALL NEW WOOD DOORS TO BE PAINTED, COORDINATE COLORS WITH TENANT U.O.N ALL HOLLOW METAL FRAMES AND DOORS TO BE SANDED SMOOTH PRIOR TO FINISH PAINT.

. PREPARE ALL GYP. BD. OFFICE AREA WALLS AS REQUIRED TO PROVIDE A SMOOTH LEVEL 4 FINISH SURFACE IN FINISHED OFFICE AREAS AND LEVEL 3 AREAS RECEIVIN FRP PANELS, UNLESS OTHERWISE NOTED. CONTRACTOR TO PRIME WALLS AS REQUIRED PRIOR TO FINISH PAINTING. 2 COATS FLAT LATEX FINISH.

9. A REDUCER STRIP MUST BE UTILIZED BETWEEN ALL TILE AND EXISTING CONCRETE FLOOR TRANSITIONS. SEE SCHEDULE

13. ALL DOOR FRAMES AT AREAS WHERE TILE FLOORING IS TO BE INSTALLED SHALL BE CAULKED TO MATCH FLOORING.

14. GC TO INSTALL BACKING IN WALLS AT ALL LOCATIONS WHERE WALL STOPS ARE TO BE INSTALLED. COORDINATE IN FIELD.

15. ALL WALLS BUTTING UP TO METAL WINDOW FRAMES AND TILT WALLS TO BE CAULKED BOTH SIDES.

16. ALL SLAB INFILL LOCATION TO BE TROWELED WITH  $\frac{1}{6}$  'V' GROOVE AROUND NEW INFILL

. GC TO PROVIDE MANUFACTURER'S FINISHED EDGES FOR FRP PANEL TO MATCH COLOR AND ALL EXPOSED EDGES AND PIPE PENETRATIONS TO BE CAULKED AND PROPERLY SIZED ESCUTCHEON PLATES INSTALLED.

18. GC TO COORDINATE ELECTRICAL PANEL LOCATIONS AND BUILD WALL WITH 6" STUDS SO THAT ELECTRICAL PANEL SITS FLUSH WITH WALL.



PRINTED ON: 520201