KELSEY AND LAKE SHORE PARKS RESTROOM CONSTRUCTION & RENOVATION TOWN OF LAKE PARK BID NO. 107-2016

SCHEDULE OF BID ITEMS

ITEM	I ITEM DESCRIPTION	UNIT	QUANTITY	ESTIMATED TOTAL PRICE	
No.					
1.	Indemnification	Job	1	\$	
2.	General Conditions				
2A.	Mobilization	Job	1	\$	
2B.*	*Contingency For Permits (Town Building Dep	ot.			
	Palm Beach County Fire, Health Dept.)			\$	9,500.00
2C.	Payment Bond & a Performance Bond	Job	1	\$	
2D.	Shop Drawing Processing	Job	1	\$	
2E.	Project Close-Out incl. Record Drawings,				
	Manuals & Warranties	Job	1	\$	
3.	Temporary silt fencing around Kelsey Site	Job	1	\$	
4.	Temporary access corridor, cap sprinkler				
	heads & restoration of grass & concrete	Job	1	\$	
5.	Select soil import for building pad, walk-			-	
	ways, and transition fill incl. grading				
	compaction, soil testing & report per				
	specification on plan sheet S1.1 &				
	Exhibit "B" (truck load measure 25% fluff)	C.Y.	260@\$	/CY \$	
6.	Remove encountered abandoned utility pip	esL.F.	100@\$		
7.	Cap abandoned utility/irrigation pipes	EA.	10@\$		
8A.	New restroom/storage building in		<u> </u>		
	Kelsey Park	L.S.	1	\$	
8B.	Water service line & connection to existing				_
	for new restroom building	L.F.	50@\$	/L.F. \$	
8C.	Backflow prevention device	L.S	50@\$1	\$	
8D.	Electrical service (new from existing panel				
	at north west corner of park to new building)	L.F.	250@\$	/L.F. \$	
8E.	Sanitary sewer connection per Seacoast		·		
	Utility Authority requirements	L.F.	20@\$	/L.F. \$	
8F.	Const. concrete walkways and ramped wal		_		
	ways to new restroom building	S.Y.	219@\$ 1 170@\$ 1	/S.Y. \$	
8G.	Const. reinforced concrete steps	L.S.	1	\$	
8H.	Hand rail at ramped walkway and steps	L.F.	170@\$	/L.F. \$	-
9.	Site drainage (basin, swale, sod)	L.S.	1		
10.	Build irrigation system in areas receiving f		•	Ψ	
	dirt and in dry detention area. Incl. labor, equipment,				
	materials. Install Town supplied sprinkler				
10.A	Sch. 40 pipe, fittings, flex pipe 1" or less		250@\$	/I.F.\$	
10.B			150@\$	_/L.F. \$	
11.	Sod (Floratam associated with building site		250@\$ 150@\$ 1	_, _, _,	
11.	2 10 10 10 10 10 10 10 10 10 10 10 10 10	J.D.	1	Ψ	

(SCHEDULE OF BID ITEMS CONT.)

$\overline{}$
0.00
•